SOLICITATION DACW-03-T-0004

SCOPE OF WORK
PHASE | CULTURAL RESOURCES INVESTIGATION
OF THE NORTH OTTAWA IMPOUNDMENT AREA AND
DIVERSION AND INLET CHANNELS, GRANT COUNTY, MINNESOTA

1.00 INTRODUCTION

1.01 The Contractor will undertake Phase | cultural resources investigation of a 1920-acre
impoundment area and 11.5 miles of diversion and inlet channels in North Ottawa, Lawrence and
Gorton townships, Grant County, Minnesota.

1.02 This cultural resources investigation partially fulfills the obligations of the Corps of
Engineers (Corps) regarding cultural resources, as set forth in the National Historic Preservation
Act of 1966 (Public Law [PL] 89-665), as amended; the National Environmental Policy Act of
1969 (PL 91-190); the Archeological and Historical Preservation Act of 1974 (PL 93-291); the
Advisory Council on Historic Preservation “Regulation for the Protection of Historic Properties’
(36 CFR Part 800); and the applicable Corps regulations. Curation of recovered materials and
associated records will be at a facility meeting the requirements of 36 CFR Part 79, Curation of
Federally-owned and Administered Archeological Collections.

1.03 This cultural resources investigation will serve several functions. The report will be a
planning tool to aid the Corps in meeting its obligations to preserve and protect our cultural
heritage. It will be a comprehensive, scholarly document that not only fulfills federally
mandated requirements, but also serves as a scientific reference for future professional studies. It
will identify resources that may require additional investigations and that may have potential for
public-use development. Thus, the report must be analytical, not just descriptive.

2.00 PROJECT DESCRIPTION

2.01 The Boisde Sioux Watershed District is proposing a 3-sguare- mile impoundment area for
flood control purposes in North Ottawa Township of Grant County, Minnesota (Figure 1). The
St. Paul District, U.S. Army Corps of Engineers (Corps) is proposing to construct interior dikes
to alow the impoundment area to be used for ecosystem restoration under the Section 206

program.

2.02 The proposed impoundment area is two miles north-south by 1.5 miles east-west, totaling
three square miles or 1920 acres (Figures 2 and 3). It encompasses the WYz of Section 17, all of
Section 18, al of Section 19, and the W%z of Section 20, all in Township 129 North, Range 44
West, North Ottawa Township, Grant County. This areais primarily cultivated fields, but is
traversed by an east-west section line road, a north-south section line road, and the north-south
Judicial Ditch No. 2.

2.03 Theinlet channd to the impoundment areais a 150-foot-wide (45 meters) by 1.5-mile-long
corridor along the north side of a section line road. Itslegal location is the S/2SY/2SY/2SEY4,
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Section 20 and the S2SY2SY2SY%, Section 21, Township 129 North, Range 44 West (Figure 3).
This area consists of the existing roadside ditch and adjacent agricultural fields.

2.04 The north diversion channel aignment is a 120-foot-wide (37 meters) by 5.0- mile-long
corridor along the east side of a section lineroad. Itslegal location is the WY2WY2AWY2WY4, of
Section 34, Township 130 North, Range 44 West, Lawrence Township, and the WY%2WY2WNWY2WY2
of Sections 3, 10, 16 and 22, Township 129 North, Range 44 West, North Ottawa Township
(Figures 3 and 4). The area consists of the existing roadside ditch and adjacent agricultural
fields.

2.05 The south diversion channel alignment is a 120-foot-wide (37 meters) by 5.0-mile-long
corridor along the east side of a section line road for the north two miles and along the west side
of the half-section line for the south three miles. Its legal location is the WY2WY2ANY2ANY2 of
Sections 27 and 34, Township 129 North, Range 44 West, North Ottawa Township, and the
EYEYEYANY2 of Sections 4, 9 and 16, Township 128 North, Range 44 West, Gorton Township
(Figures 3, 5 and 6). The area consists of existing roadside ditch and agricultural fields.

2.06 According to the Soil Survey of Grant County, Minnesota (Demartelaere 1978:sheets 7, 13,
19, 25 and soil legend), soilsin the North Ottawa impoundment area consist of Roliss-Valers
complex (loam-clay loam); Wheatville very fine sandy loam, 0 to 2 percent slopes; and Roliss
loam. Soils along the inlet channel consist of Wheatville very fine sandy loam, 0 to 2 percent
dopes,; Fargo silty clay; and Roliss loam. Soils along the north diversion channel consist of
Roliss loam; Kittson very fine sandy loam, O to 2 percent slopes; Towner fine sandy loam, 0 to 2
percent slopes; and Roliss-Vallers complex (loam-clay loam). Soils along the south diversion
channel are Roliss loam; Bearden silt loam, O to 2 percent slopes, Fargo silty clay; Arveson fine
sandy loam; Kittson very fine sandy loam, O to 2 percent slopes; Grimstad- Towner complex, 0 to
2 percent slopes (very fine sandy loam-fine sandy loam); Roliss complex (loam); Hamerly clay
loam; 1 to 3 percent dopes; and Towner fine sandy loam, O to 2 percent slopes. The A horizons
of these soils generally extend from the surface to a depth of 23 to 38 cm below the surface
(cmbs), with Hamerly extending to 48 cmbs and Arveson extending to 53 cmbs. B horizons, if
present (Roliss, Fargo, Kittson, Towner soils), occur in the range of 23 to 66 cmbs. C horizons
start from 33 to 66 cm below the surface and extend down to 152 cmbs depth inall cases
(Demartelaere 1978:10, 13-14, 18-20, 28-29, 33-36).

2.07 Trygg's*“Composite Map of United States Land Surveyors Original Plats and Field Notes”
indicates that the North Ottawa impoundment project area, including inlet channel and north and
south diversion channel alignments, was all prairie, except for an area of marsh in the NEYANWY4
of Section 18 in the impoundment area (Trygg 1964:sheet 10, Minnesota series). No trails or
structures are indicated on the map in the project area

3.00 DEFINITIONS

3.01 Cultural Resourcesinclude any building, site, district, structure, object, data, or other
material relating to the history, architecture, archeology, or culture of an area.
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3.02 A Phase| Cultural Resources Investigationis an intensive, onthe-ground study of an area
sufficient to determine the number and extent of the resources present and their relationships to
project features. It will provide (1) data adequate to assess the general nature of the sites present:
(2) recommendations for additional testing and/or archival research of those resources that may
provide important cultural and scientific information; and (3) detailed time and cost estimates for
Phase Il testing and evaluation.

3.03 Phase |l Testing and Evaluationis the intensive testing of and/or archival research on a
resource that may provide important cultural or scientific information. This testing and archival
research will result in (1) information adequate to determine whether the resource is eligible for
inclusion onthe National Register of Historic Places; (2) a Phase 111 mitigation plan for any
eligible resources that will undergo a direct or indirect impact; and (3) detailed time and cost
estimates for the mitigation.

3.04 Phase |ll Mitigationis the mitigation of direct or indirect impacts of construction upon
eligible sites through the systematic removal of data. It typically includes the excavation of
either complete cultural deposits or a systematic sample of them and the thorough analysis and
interpretationof the data recovered. The excavation, analysis, and interpretation methods must
be adequate to address the important research questions based on which the resource was
determined eligible. In addition, because the mitigation process destroys the resource, data
should be recovered that may be needed to address future research questions.

4,00 SURVEY AND TESTING REQUIREMENTS

4.01 The Contractor will conduct Phase | cultural resour cesinvestigation of the proposed
North Ottawa impoundment area and inlet and diversion channels, in accordance with Sections
2.01-2.07 and 3.02 above.

4.02 The Contractor’swork will be subject to the supervision, review, and approval of the
Corps Technical Representative. The Corps Technical Representative for this contract is Ms.
Virginia Gnabasik, St. Paul District archeologigt, at (651) 290-5262.

4.03 If the Contractor has questions regarding any aspect of the required work, conditions or
provisions of this scope of work, the Contractor will contact the Corps Technical Representative
and resolve the confusion before proceeding. The Contractor will not proceed with work that is
or appears to be beyond this scope of work without discussing such work with the Corps
Technical Representative, unless the Contractor iswilling to assume responsibility for all costs
associated with such work.

4.04 Theloca point-of-contact for the project is Mr. Jon Roeschlein, Bois de Sioux Watershed
District, who can be reached at (320) 563-4185. Mr. Roeschlein should be contacted at least
three business days prior to the start of fieldwork.

4.05 Information on buried utilities in the site vicinities is available from the appropriate utility
companies. The Minnesota outstate area One Call Excavation Notice System number for utility
information is (800) 252-1166.
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4.06 The Contractor will employ a systematic, interdisciplinary approach in conducting the
study, using techniques and methods that represent the current state of knowledge for the
appropriate disciplines. The Contractor will provide specialized knowledge and skills as needed,
including expertise in archeology, history and other social and natural sciences, particularly
geomorphology.

4.07 The Contractor’s key personnel working on this project must meet the Secretary of the
Interior’s professional qualification standards for prehistoric archeologists, historic archeologists,
and historians as given in Appendix A of 36 CFR Part 61. Key personnel include the
Contractor’s principal investigator, field and laboratory supervisors, and field crew chiefs.

4.08 The Contractor is required by Minnesota Statutes 138.31-138.42 and 307.08 to obtain a
cultural resources permit or archeological license from the Office of the State Archaeologist
prior to the start of any field work. Contact Mr. Mark Dudzik, Minnesota State Archaeologist, at
(612) 725-2411 for information and a permit application. Mr. Dudzik is also the point of contact
for buria sites information.

4.09 The Contractor will provide al materials and equipment necessary to perform the required
services expeditioudly.

4.10 The Contractor’s survey will be an on-the-ground examination sufficient to determine the
number and extent of any cultural resources present, including standing structures as well as
prehistoric and historic archeological sites.

4.11 The Contractor’s survey will include surface inspection in areas where surface visibility is
adequate to reveal any cultural materials that are present and subsurface testing in all areas where
surface visibility is inadequate. Subsurface investigation will include shove testing, coring, soil
borings, cutbank profiling, or other appropriate methods. If the field methods used vary from
those that are required, they must be described and justified in the Contractor’ s report.

4.12 The survey interval required for subsurface testing is 15 meters (50 feet). However, this
interval may vary depending upon field conditions, site density, or size. If alarger interval is
used, this decision must be justified in the Contractor’s report.

4.13 Shovel tests should be a minimum of 60 cm (2 feet) deep. Hand auger tests should be at
least 1 meter deep and should be spaced at 10 meter intervals.

4.14 The Contractor’s survey methodology should include deep testing using a 2-inch-diameter
or larger coring device or bucket auger to determine if deeply buried cultural resources are
present or potentially present in the project area. There should be a minimum of four deep cores
(one per section) for the impoundment area and 11 deep cores (one per mile) for the inlet and
diversion channel alignments, for a minimum total of 15 deep cores.
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4.15 Deep testing should extend down to 3 meters (10 feet) below the surface, if possible.
While not able to guarantee the penetration of all soil-sediment materials or stratigraphic units to
that depth, the Contractor will make every effort to insure that appropriate corings are made.

4.16 The Contractor will screen all subsurface tests through %z inch mesh or smaler hardware
cloth.

4.17 The Contractor will return all surveyed areas as closely as practical to presurvey
conditions. Care should be taken to minimize crop damage in agricultural fields.

4.18 The Contractor must keep standard records that include field notes and maps, subsurface
testing forms, and photographs.

4.19 The Contractor is encouraged to use a global positioning system (GPS) device to delineate
the boundaries of a site and any shovel test/auger test/coring/excavation unit locations so that the
site and subsurface test locations can be more easily relocated. The Corps preferred GPS data
format isUTM (Projection), NAD 83 (Horizontal Datum), and Meters (Units).

4.20 State site formswill be prepared for al sites discovered during the survey, and records on
previoudly reported sites will be updated if new information is obtained. Data should be
included on the present condition of each site and on the contents and locations of any
collections from it. The Contractor will also submit al site forms and updates to the appropriate
State agency. In addition, the UTM location of the site shall be noted on all state site forms.

4.21 The Contractor will recommend any Phase |1 testing and evaluation measures that are
warranted, including time and cost estimates.

4.22 The survey areas are owned by the Bois de Sioux Watershed District and private
landowners. The Watershed District and the Corps are acquiring rights-of-entry for the privately
owned portions of the impoundment area and inlet and diversion channel alignments. These
access permissions will be provided to the Contractor upon award of this contract.

4.23 If it becomes necessary in the performance of the work and services, the Contractor will, at
no cost to the Government, secure the rights of ingress and egresson properties not owned or
controlled by the Government. The Contractor will secure the consent of the owner, or the
owner’ s representative or agent, in writing prior to effecting entry on such property. If
requested, aletter of introduction signed by the District Engineer can be provided to explain the
project purposes and request the cooperation of landowners. Where alandowner denies
permission for survey or testing, the Contractor must immediately notify the Corps' technical
representative and must describe the extent of the property to be excluded from the survey or
testing.

4.24 All cultural artifacts located during the course of the field work belong to the respective
property owners. Reasonable efforts will be made by the Contractor to convince property
owners to donate the material for curation to a facility meeting the requirements of 36 CFR Part
79 (Curation of Federally-owned and Administered Archeological Collections), so that these
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artifacts are available to future researchers. The Contractor shall have property owners willing to
donate items sign a release form or donation agreement indicating such. Property owners
desiring to keep artifacts should have these returned to them after inventory, cleaning, analysis,
and photography have been completed.

4.25 The Contractor is responsible for making all curatorial arrangements with the Minnesota
Historical Society or another institution in Minnesota that meets the requirements of 36 CFR Part
79. The curation facility must be able to ensure the preservation of the artifacts and associated
records and have procedures for making them available for research and public viewing. Use of
a particular curation facility is subject to the approval of the Corps’ Technical Representative.
The Contractor is responsible for processing the artifacts recovered under the contract for
accessioning by the curation facility and for delivering the processed artifacts to the facility.

4.26 Should the Contractor, in the course of conducting investigations under this contract,
discover human remains, associated and/or unassociated funerary objects, sacred objects, or
objects of cultural patrimony, activity in the vicinity of the discovery shall immediately cease.
The Contractor shall take immediate steps to secure and protect these remains, including
stabilization, covering or reburial. As soon as practicable after discovery, the Contractor shall
notify the Corps' technical representative of the discovery, itslocation, and any information on
the nature of the discovery, including items found and their apparent age and condition. No
further activity shall be allowed in the area of the discovery until the Corps completes the
consultation process with appropriate Indian tribes.

5.00 GENERAL REPORT REQUIREMENTS

5.01 The Contractor will submit the following documents, described in this section and Section
6.00: field notes, afield report, a draft contract report, and a final contract report.

5.02 The Contractor’s field report will be abrief summary of the nature, extent and results of the
field work conducted. It may be in the form of aletter to the Corps Technical Representative.

5.03 The Contractor’s field notes will include legible copies of important notes and records kept
during the investigation. Especially important are the daily field journal of the Principal
Investigator or field director, field site survey forms, and subsurface testing forms. One copy of
these notes should be submitted to the Corps Technical Representative with the draft contract
report but should not be bound into the report.

5.04 The draft contract report will detail the approach, methods, and results of the investigation
and make recommendations for further work. It will be submitted to the Corps Technical
Representative, who will review it and forward it to other appropriate agencies for review.
Comments will be returned to the Contractor, who will make the necessary revisions and submit
the final contract report.

5.05 The Contractor’s draft and final reports will include at least the following sections, as
appropriate to the study. The length of each section depends on the level of detail required of the
study and the amount of information available. The reports should be as concise as possible, yet
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provide all the information needed for evaluating and managing the project and for future
reference.

a. Title page: Thetitle page will provide the following information: the type of study; the
types of cultural resources assessed (archeological, historical, and architectural); the project
name and location (county and state); the date of the report; the Contractor’s name; the contract
number, the name of the author(s) and/or Principal Investigator; the signature of the Principal
Investigator; and the agency for which the report is being prepared.

b. Management summary: This section will provide a concise summary of the study,
containing al the information needed for management of the project. This information will
include the reason the work was undertaken, who the sponsor was, a brief summary of the scope
of work and budget, a summary of the field work and lab analysis, the limitations of the study,
the results, the significance of the results, recommendations for further work, and the repository
for records and artifacts.

c. Tableof contents

d. List of figures (includes plates)

e. List of tables

f. Introduction: This section will identify the sponsors (Corps of Engineers) and their reason
for the study and present an overview of the study with each site located on USGS quad maps. It
will aso define the location and boundaries of the study area (using regional and area-specific
maps); define the study area within its regional cultural and environmental context; reference the
scope of work; identify the institution that did the work and the number of people and person
days/hours involved; give the dates when the various phases of the work were completed;
identify the repository of records and artifacts; and provide a brief outline of the report and an
overview of its mgjor goals.

g. Previous archeologica and historical studies: This section will briefly summarize and
evaluate previous archeological and historical research in the study area including the
researchers, dates, extent, adequacy, and results of past work and any cultural/behavioral
inferences derived from it.

h. Environmental background: This section will briefly describe the current and prehistoric
environment of the study area, including its geology, vegetation, fauna, climate, topography,
physiography, and soils. The relationship of the environmental setting to the area’ s prehistory
and history should be stressed. The level of detail in this section will be commensurate with that
of the other report sections.

I. Theoretical and methodological overview: This section will state the goals of the sponsor
and the researcher, the theoretical and methodological orientation of the study, and the research
strategies that were applied to achieve the goals.
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j. Field methods: This section will describe all field methods, techniques, and strategies and
the reasons for using them. It will also describe field conditions, relevant topographic and
physiographic features, vegetation conditions, soil types, stratigraphy, general results, and the
reasons for eliminating any uninvestigated areas.

k. Laboratory and analysis methods: This section will explain the laboratory methods
employed and the reasons for selecting them. It will reference accession or catalog numbers of
any collections, photographs, or field notes obtained during the study and state where these
materials are permanently housed. It will also describe and justify the specific analytical
methods used, including any quantitative analysis of the data, and discuss limitations or
problems with the analysis.

|. Results: This section will describe the cultural resources found during the study. It will
minimally include each site’ s description (including size, depth, and artifact density); its location
(USGS quad, legal description and UTM coordinates, and elevation); the amounts and types of
remains recovered; its environmental setting; its current condition; the direct and indirect impacts
of the project upon it; and any additional interpretations (e.g., Site type, cultural components, and
human behavioral information).

m. Evaluation and conclusions: This section will formulate conclusions about the location,
size, condition, and distribution of the resources found; their relationships to other sitesin the
area; and their possible importance in terms of local and regional prehistory, protohistory, and
history. It will also relate the results of the study to the stated goals; identify any changesin the
goals, assess the reliability of the analysis; and discuss the potential of and goals for future
research.

n. Recommendations: This section will recommend any further work deemed necessary. It
will summarize Phase Il evaluation measures that would be needed to determine whether specific
resources are eligible for the National Register of Historic Places, as well as atime and cost
estimate for thiswork. It will also describe any areas that were inaccessible and recommend
future treatment of them. If the Contractor concludes that no further work is needed at any site,
the evidence and reasoning supporting this recommendation will be presented.

0. References: This section will provide bibliographic references (in American Antiquity
format) for every publication cited in the report. References not cited in the report may be listed
in a separate “Additional References’ section.

p. Appendices:. This section will include the Scope of Work, resumes of project personnel;
copies of all correspondence relating to the study; state site forms for all sites evaluated, artifact
catalog sheets, and any other pertinent information referenced in the text.

g. Figures: Thelocations of al sites and other features discussed in the text will be shown on
legibly photocopied USGS 7.5 topographic quadrangle maps bound into the report. In addition,
the locations of all subsurface tests will be indicated on maps of appropriate scale and detail, and
keyed to the subsurface testing forms included with the field notes. Other recommended figures
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are regiona and project maps, photographs of the project area, and line drawings or photographs
of diagnostic artifacts, structures, and unit or feature profiles.

r. Tables: The report should include tables of cultural materias by site and provenience (for
example, excavation unit and level). Information that may require more detailed tabulation
includes lithic tool types and raw materials, ceramic attributes, and floral and faunal remains.

5.06 The Contractor will submit to the Corps Technical Representative the negatives for all
photographs that appear in the final report.

6.00 FORMAT SPECIFICATIONS

6.01 There are no specific format requirements for the field report. A letter report is usualy
sufficient.

6.02 There are no format requirements for the field notes; however, they must be legible. If the
original handwritten notes are illegible, they should be typed.

6.03 Formats for both the draft and final contract reports are as follows:

a. The Contractor will present information in whatever textual, tabular, or graphic forms are
most effective for communicating it.

b. The draft and final reports will be divided into easily discernible chapters, with appropriate
page separations and headings.

c. Thefinal report text will be typed, single-spaced (the draft report should be space-and-one-
half or double-spaced), on good quality bond paper, 8.5 inches by 11.0 inches, with 1.5-inch
binding and bottom margins and 1-inch top and outer margins, and may be printed on both sides
of the paper. All pages will be numbered consecutively, including plates, figures, tables, and
appendices.

d. All illustrations must be clear, legible, self-explanatory, and of sufficiently high quality to
be reproduced easily by standard xerographic equipment, and will have margins as defined
above. All maps must be labeled with a caption/description, a north arrow, a scale bar, township
and range, map size and dates, and map source (e.g., the USGS quad name or published source).
All photographs or drawings should be clear, distinct prints or copies with captions and a bar
scale.

7.00 MATERIALS PROVIDED
7.01 The Corps Technical Representative will furnish the Contractor with access to any

publications, records, maps, or photographs that are on file at the St. Paul District headquarters
that are appropriate to the study being undertaken.
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7.02 At the Contractor’s request, the Corps Technical Representative will provide information
on National Register of Historic Places criteriafor eligibility and on the preparation of
Determinations of Eligibility.

7.03 At the Contractor’s request, the Corps GIS coordinator (Mr. Keith LeClaire, phone: 651-
290-5491) will provide a Metadata generation package (CORPSMET) to generate the required
metadata file.

8.00 SUBMITTALS

8.01 Thefieldwork completion date for this project will be December 2, 2002. The Contractor
will contact the Corps Technical Representative at least 7 days before the fieldwork begins to
discuss the fieldwork schedule and plans. The Contractor will make every attempt to complete
the fieldwork thisfall. If winter weather conditions (more than 30 percent permanent snow

cover or frozen ground) prohibit the completion of fieldwork, the remainder will be completed as
soon as possible in the spring of 2003, but no later than May 15, 2003.

8.02 The Contractor will submit a metadata file at least minimally compliant with the Federal
Geographic Data Committee (FGDC) Content Standards for Digital Geospatial Metadata. The
Corps will provide a Metadata generation package (CORPSMET) to generate these files upon
the request of the Contractor (see 7.03 above). Thisfile shall be submitted as a separate
document with the final contract report.

8.03 The Contractor will submit reports according to the following schedules:

a Fieldreport: A brief letter report summarizing the field work and its results will be
submitted to the Corps Technical Representative within five (5) business days after the
completion of field work for the 2002 field season and within five (5) business days after the
completion of al of the fieldwork required under this contract. The interim field report, if
necessary, will include a copy of the appropriate U.S.G.S. 7.5 topographic quadrangle maps
showing the portions of the project area surveyed in 2002 and the locations of any cultural
resources sites located.

b. Draft contract report: Five (5) copies of the draft contract report will be submitted no later
than 32 days after completion of the field work (NLT January 3, 2003). The draft contract report
will be reviewed by the Corps of Engineers and possibly other reviewers. If completion of
fieldwork is delayed until spring 2003, the draft contract report due date will be June 16, 2003.
The draft contract report will be submitted according to the report and contract specifications
outlined in this scope of work.

c. Project field notes. One legible copy of all the project field notes will be submitted with
the draft contract report.

d. Final contract report: The original and 15 copies of the final report will be submitted no
later than 30 days after the Contractor receives the Corps of Engineers comments on the draft
contract report (final report will be due on or before February 28, 2003). If completion of

10
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fieldwork is delayed until spring 2003, the final contract report due date will be on or before
August 15, 2003. The final report will incorporate all the comments made on the draft report.

8.04 Curation documents: No later than six (6) months after the final contract report is
submitted to the Corps, the Contractor will provide the Corps Technical Representative with a
copy of the signed curation agreement, copies of artifact inventory sheets with associated
accession numbers, and a signed letter from the curation facility stating that all curation
accession requirements have been satisfactorily completed (curation papers due on or before
August 29, 2003). If completion of fieldwork is delayed to spring 2003, the curation documents
due date will be on or before February 2004. At this same time, the Contractor will also submit
to the Corps’ Technical Representative a signed and dated receipt from each landowner to whom
artifacts recovered under this contract were returned.

9.00 CONDITIONS

9.01 Failure of the Contractor to fulfill the requirements of this scope of work will result in
rejection of the Contractor’s report and/or termination of the contract.

9.02 Neither the Contractor nor his representative shall release any sketch, photograph, report,
or other materials of any nature obtained or prepared under this contract without specific written
approval of the Corps Technical Representative prior to the acceptance of the final report by the
Government. Dissemination of investigation results through papers at professional meetings or
publication in professional journalsis encouraged. However, professional discretion should be
used in releasing information on site locations where publication could result in damage to
cultural resources.

9.03 All materials, documents, collections, notes, forms, maps, etc., that have been produced or
acquired in any manner for use in the completion of this contract shall be made available to the
Corps Technical Representative upon request.

9.04 Principal investigators will be responsible for the validity of material presented in their
reports. In the event of controversy or court challenge, the principal investigator(s) will be
placed under separate contract to testify on behalf of the Government in support of the findings
presented in their reports.

9.05 The Contractor will be responsible for adhering to all State laws and procedures regarding
the treatment and disposition of human skeletal remains. Any human remains encountered will
be treated with respect and will not be placed on public display.

10.00 METHOD OF PAYMENT

10.01 The Contractor may make requests for partial payment under this lump sum contract on a
monthly basis or after completion of field work and completion of the draft report. A letter
summarizing work accomplished since the last invoice shall accompany the invoice, which shall
reference the Corps’ contract number. Ten (10) percent of the total contract award amount shall
be retained until the final contract report is submitted to and approved by the Corps. Another ten

11
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(10) percent of the total contract award amount shall be retained until the Corps receives the
curation documents specified in section 8.04 above.

12



